STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

04/ 19/ 05
03-2MD904

03- SAC-99-R32. 1/ 36. 8

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 10
NUMBER OF BI DDERS 4
Bl D RANK

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N SACRAMENTO COUNTY | N AND NEAR
SACRAMENTO FROM ROUTE 5 AND 99

LI NE

SEPARATI ON TO THE SUTTER COUNTY

RESURFACE ASPHALT CONCRETE OVERLAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

FUND TOTAL HMLA
ENG NEERS EST 1, 990, 000. 00
Bl D TOTAL Bl DDER | D
1, 999, 986. 00 1
2,071, 901. 80 3
2,204,875.00 2
2,277,777.00 4

0

AMOUNT OVER

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

Bl D245
PACE 1
04/ 20/ 05
CONTRACT CODE 'D '
29 CONTRACT | TEMS

FEDERAL Al D NONE

3. 0%

TOTAL NUMBER OF WORKI NG DAYS 60

9, 986. 00

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TElI CHERT CONSTRUCTI ON

P O BOX 15144

SACRAMENTO CA 95851
GRANI TE CONSTRUCTI ON COVPANY

P O BOX 50085

WATSONVI LLE CA 95077

VI NTAGE PAVI NG CO I NC

P O BOX 461

W NTERS CA 95694

DE S| LVA GATES CONSTRUCTI ON

P O BOX 2909

DUBLI N CA 94568

FAX

FAX

FAX

FAX

916 386- 6800
00000008
916 386-2392

831 724-1011
00000089
831 768-4021

530 795-0132
00709237
530 795-5734

925 829-9220
00704195
925 803-4263

EST 0.50

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED



03-2MD904
03- SAC-99-R
04/ 19/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
04/ 20/ 05

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ANRAK CORPCRATI ON
SACRAMENTO CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONSTRUCTI ON AREA SI GNS
NEWCASTLE CA

R C S| CRACK SEALI NG
SANTA ANA CA

THOVAS AND PRATT
EL SOBRANTE CA

WESTERN O L AND SPREADI NG
SACRAMENTO CA

| TEM 12

ITEMS 7, 11 AND 19 THRU 21

ITEMS 5, 8, 9 AND 22 THRU 28 ( PARTI AL)

I TEMS 4 AND 6

| TEM 14

I TEMS 2 AND 5 ( PARTI AL)

I TEMS 15 AND 16 ( PARTI AL)



03-2MD904
03- SAC-99-R
04/ 19/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/

NI NG B

Bl D245
PAGE 3
04/ 20/ 05

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL FENCE COVPANY
SACRAMENTO CA

CONTRACTORS CHEM CAL
HAYWARD CA

LI NEAR OPTI ONS
MENLO PARK CA

Bl DDER | D NAME AND ADDRESS

VETAL BEAM GUARD RAI LI NG

CRACK SEAL

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO | NC
GOSHEN CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL FENCE COVPANY
SACRAMENTO CA

CENTRAL STRI PI NG SERVI CE

RANCHO CORDOVA CA

GLOBAL ENVI RONMENTAL NETWORK | NC

FOUNTAI N VALLEY CA

LI NEAR OPTI ONS
MENLO PARK CA

RCSI
SANTA ANA CA

CONTI NUED ON NEXT PAGE

| TEVS 13 AND 18 ( PARTI AL)
| TEM 12 ( PARTI AL)

ITEMS 7, 11 AND 19 THRU 21
I TEMS 8, 9 AND 22 THRU 28
| TEM 1
ITEMS 5, 8, 9, 22 THRU 29 (PARTIAL)

| TEM 14



03-2MD904 Bl D245
03- SAC-99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4
04/ 19/ 05 04/ 20/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 TAKAKO TRAFFI C CONTRCL I TEM 5 (PARTI AL)
MOUNTAI N RANCH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL FENCE COVPANY METAL BEAM GUARD RAI L

SACRAMENTO CA

CONTRACTORS CHEM CALS
HAYWARD CA

LI NEAR OPTI ONS | NC
MENLO PARK CA

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES

EL SOBRANTE CA

CRACK SEAL

STRI PI NG

TRAFFI C CONTROL ( PARTI AL)



03-2MD904 Bl D245

03- SAC- 99-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 19/ 05 04/ 20/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070020 WARRANTY LS LUMP SUM 12, 500. 00 12, 500. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 12, 500. 00 12, 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 6, 200. 00 6, 200. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 65, 000. 00 65, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 12, 500. 00 12, 500. 00
7 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 100 31.00 3, 100. 00
8 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M2 520 31. 00 16, 120. 00
9 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 300 31.00 9, 300. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 42 30. 00 1, 260. 00
11 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 570 42.00 23, 940. 00
12 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 7,030 6. 50 45, 695. 00
13 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 570 58. 00 33, 060. 00
14 374206 SEAL RANDOM CRACKS LNKM 40 1, 800. 00 72, 000. 00
15 390102 ASPHALT CONCRETE ( TYPE A) TONN 1, 200 85. 50 102, 600. 00
16 390207 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 14, 800 92. 25 1, 365, 300. 00
17 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 560 42.00 23, 520. 00
AREA)
18 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 42 72.00 3, 024. 00
19 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 2 2, 800. 00 5, 600. 00
20 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 3, 300. 00 6, 600. 00
21 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 620. 00 1, 240. 00
22 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 310 48. 00 14, 880. 00
23 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 40, 100 .70 28, 070. 00
( SPRAYABLE)
24 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 96 2.00 192. 00
25 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2,790 2.75 7,672.50
26 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 15, 900 .75 11, 925. 00
(BROKEN 10.98 M- 3.66 M
27 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 880 .75 660. 00
(BROKEN 5.18 M- 2.14 M
28 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 250 4.47 14, 527. 50
29 999990 MOBI LI ZATI ON LS LUMP SUM 100, 000. 00 100, 000. 00

TOTAL 1, 999, 986. 00



03-2MD904 Bl D245

03- SAC-99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 19/ 05 04/ 20/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 90, 000. 00 90000. 00 20, 000. 00 20000. 00 20, 000. 00 20000. 00
2 1, 500. 00 1500. 00 1, 500. 00 1500. 00 500. 00 500. 00
3 2, 000. 00 2000. 00 6, 000. 00 6000. 00 2, 000. 00 2000. 00
4 5, 000. 00 5000. 00 6, 000. 00 6000. 00 5, 000. 00 5000. 00
5 253, 000. 00 253000. 00 200, 000. 00 200000. 00 299, 291. 00 299291. 00
6 9, 500. 00 9500. 00 30, 000. 00 30000. 00 20, 000. 00 20000. 00
7 28. 00 2800. 00 30. 00 3000. 00 28. 00 2800. 00
8 3. 50 1820. 00 30. 00 15600. 00 4.00 2080. 00
9 45. 00 13500. 00 30. 00 9000. 00 50. 00 15000. 00
10 15. 00 630. 00 60. 00 2520. 00 60. 00 2520. 00
11 36. 50 20805. 00 40. 00 22800. 00 35. 00 19950. 00
12 6. 50 45695. 00 10. 00 70300. 00 7.00 49210. 00
13 60. 00 34200. 00 60. 00 34200. 00 50. 00 28500. 00
14 1, 245. 00 49800. 00 1, 500. 00 60000. 00 1, 000. 00 40000. 00
15 83. 00 99600. 00 115. 00 138000. 00 95. 00 114000. 00
16 79. 00 1169200. 00 80. 00 1184000. 00 92. 00 1361600. 00
17 27.00 15120. 00 35. 00 19600. 00 15. 00 8400. 00
18 10. 00 420. 00 300. 00 12600. 00 60. 00 2520. 00
19 2,500. 00 5000. 00 2,500. 00 5000. 00 3, 000. 00 6000. 00
20 2, 850. 00 5700. 00 2,900. 00 5800. 00 3, 000. 00 6000. 00
21 550. 00 1100. 00 600. 00 1200. 00 750. 00 1500. 00
22 35. 00 10850. 00 40. 00 12400. 00 35. 00 10850. 00
23 .30 12030. 00 .50 20050. 00 .30 12030. 00
24 .80 76. 80 1.00 96. 00 1.00 96. 00
25 1.00 2790. 00 2.00 5580. 00 1.00 2790. 00
26 .50 7950. 00 .55 8745. 00 .50 7950. 00
27 .50 440. 00 .55 484. 00 .50 440. 00
28 3.50 11375. 00 3.20 10400. 00 3. 00 9750. 00
29 200, 000. 00 200000. 00 300, 000. 00 300000. 00 227,000. 00 227000. 00
TOT 2,071, 901. 80 2,204,875.00 2,277,777.00



